
Name of Proposer

HDR Engineering, Inc.

Home Office Address

350 South Grand Avenue, Suite 2900, Los Angeles, CA 90071

Services to be Performed TOTAL AMOUNT OF PROPOSAL

$475,743.71

CLASSIFICATION HOURS FIXED HOURLY RATE LABOR COST

Mark Christoffels 100 $433.38 $43,338.48

Robert Yates 16 $353.18 $5,650.94

Garrett Kaya 76 $294.45 $22,378.19

Rohit Itadkar 23 $251.46 $5,783.49

Naomi Iwasaki 281 $288.30 $81,013.31

Scott Peterson 6 $286.53 $1,719.21

Marie Lewis Adams 121 $249.99 $30,248.43

Michael Gorton 48 $263.51 $12,648.42

Ruchi Shrivastava 54 $217.28 $11,732.96

Jacob Weiss 12 $184.39 $2,212.65

David Petree 12 $186.88 $2,242.51

Steven Dong 10 $138.31 $1,383.05

Joel Lessard‐Clouston 140 $161.18 $22,565.39

Steve Gaskill 86 $172.99 $14,877.50

Elizabeth Ha 167 $119.33 $19,927.61

Kristine Kono‐Woo 60 $154.62 $9,276.92

Rvee Pontepsiripong 48 $138.52 $6,648.73

Steve Villanueva 40 $127.03 $5,081.29

William Nguyen 40 $115.46 $4,618.37

Steve Crouch 16 $302.81 $4,845.04

Tham Nguyen 37 $366.41 $13,557.02

Adrienne Dobrowski 16 $187.42 $2,998.65

Michaela Payne 8 $143.46 $1,147.70

Susan Sugnet 40 $133.63 $5,345.13

Kolton Kammerer 40 $139.95 $5,598.17

Summer Hudson 8 $155.16 $1,241.24

FIRM SUB‐TOTAL 1,505 $338,080.41

2. SUB‐CONSULTANTS

Kimley‐Horn $135,457.30

HDR ODCs $1,570.00

Kimley‐Horn ODCs $636.00

$475,743.71

Cost Proposal Assumptions

See Letter Proposal

DETAILED DESCRIPTION OF COST ELEMENTS

1. HDR LABOR COST

RFP Non‐CIP No. 30062

Rosemead/Lakewood Complete Corridor Plan

FEE PROPOSAL

Complete Rosemead/Lakewood Blvd Complete Corridor Plan

TOTAL TASK ORDER COST

3. ODCs (Table 2)
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ITEM OF COST
ESTIMATED 

QUANTITY
UNIT PRICE ESTIMATED TOTAL

ODCs

Mileage (12 months) 1000 0.67$                                     670.00$                     

Printing (8.5"x11" Black & White) 400.00$                     

Printing (11"x17" Black & White) ‐$                            

Printing (8.5"x11" Color) ‐$                            

Printing (11"x17" Color) ‐$                            

3‐Hole Drill per sheet ‐$                            

Chicago Screws ‐$                            

8.5 x 11 Clear Cover/Vinyl Back ‐$                            

11 x 17 Clear Cover/Vinyl Back ‐$                            

Comb Bind Over 1" ‐$                            

Full Color Presentation Exhibits ‐ SF ‐$                            

Postage ‐ Overnight Mail ‐$                            

Courier Mail ‐$                            

Additional Project Insurance ‐$                            

Other travel expenses ‐ meals, parking 500.00$                     

1,570.00$          

TABLE 2

AUTHORIZED DIRECT COSTS

HDR Engineering, Inc.

Total Cost:
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ITEM OF COST
ESTIMATED 

QUANTITY
UNIT PRICE ESTIMATED TOTAL

ODCs

Mileage (12 months) 800.0 0.67$                                     536.00$                     

Parking 20.0 5.00$                                     100.00$                     

Printing (8.5"x11" Black & White) ‐$                            

Printing (11"x17" Black & White) ‐$                            

Printing (8.5"x11" Color) ‐$                            

Printing (11"x17" Color) ‐$                            

3‐Hole Drill per sheet ‐$                            

Chicago Screws ‐$                            

8.5 x 11 Clear Cover/Vinyl Back ‐$                            

11 x 17 Clear Cover/Vinyl Back ‐$                            

Comb Bind Over 1" ‐$                            

Full Color Presentation Exhibits ‐ SF ‐$                            

Postage ‐ Overnight Mail ‐$                            

Courier Mail ‐$                            

Additional Project Insurance ‐$                            

636.00$             

TABLE 2

AUTHORIZED DIRECT COSTS

Kimley‐Horn

Total Cost:
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HDR Engineering, Inc.

Rosemead/Lakewood Complete Corridor Vision Plan
Revised December 2024
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TASK Contract Rate ($) $433.38 $353.18 $294.45 $251.46 $288.30 $286.53 $249.99 $263.51 $217.28 $184.39 $186.88 $138.31 $161.18 $172.99 $119.33 $154.62 $138.52 $127.03 $115.46 $302.81 $366.41 $187.42 $143.46 $133.63 $139.95 $155.16 Sub 
(Hours)

Sub 
(Cost)

   TASK 1 - PROJECT MANAGEMENT
1.1 Contract Kickoff and Project Management 15 25 40 5 2 $627.15 87 $22,034.20
1.2 Coordination and Communication 6 40 20 5 28 $9,783.63 99 $28,522.46

SUBTOTAL - TASK 1 21 0 0 0 65 0 0 0 0 0 0 0 0 0 0 60 0 0 0 10 0 0 0 0 0 0 30 $10,410.78 186 $50,556.66

   TASK 2 - RESEARCH, DISCOVERY, AND EXISTING CONDITIONS
2.1 Existing or Current Plans, Studies, Policies, Projects, and Programs 1 2 6 2 16 0 $0.00 27 $5,161.31
2.2 Project Mapping 2 4 4 4 24 8 8 8 8 8 0 $0.00 78 $15,133.84
2.3 Site Visits 1 1 6 1 6 12 20 $4,688.62 47 $10,439.28
2.4 Transit Demand, Propensity, and Service Analysis 3 4 2 8 24 10 10 16 0 $0.00 77 $16,601.53
2.4 Corridor Infrastructure and Operations 2 12 8 7 4 4 4 6 6 4 4 4 97 $18,981.78 162 $33,425.80
2.6 Existing Conditions, Needs, and Opportunities Report 2 5 2 2 4 6 10 24 2 66 $15,138.53 123 $25,101.08
2.7 Prepare Mobility Problem Definition Statement 1 3 3 1 3 3 4 $1,495.09 18 $4,962.44

SUBTOTAL - TASK 2 12 0 22 11 33 2 24 24 26 4 4 4 36 46 59 0 12 12 12 2 0 0 0 0 0 0 187 $40,304.02 532 $110,825.29

   TASK 3 -PROJECT PLANNING COMMITEES AND GROUPS
3.1 Individual City Meetings 8 12 6 2 0 $0.00 28 $9,159.46
3.2 Corridor Technical Advisory Committee Meetings 3 2 12 3 2 4 $1,254.30 26 $8,085.77
3.3 Transit Agency Subcommittee Meetings 3 2 6 3 1 4 $1,254.30 19 $5,989.54
3.4 Long Beach Subcommittee Meetings 3 6 2 4 $1,254.30 15 $5,017.09
3.5 Blue Ribbon Committee Meetings 4 8 2 4 $1,254.30 18 $6,027.08
3.6 Stakeholder Advisory Group (SAG) Meetings 1 8 2 2 92 $20,096.84 105 $24,069.44

SUBTOTAL - TASK 3 22 0 4 0 52 0 14 0 0 0 0 0 0 0 0 0 0 0 0 0 11 0 0 0 0 0 108 $22,605.44 211 $58,348.37

   TASK 4 - GENERAL COMMUNITY OUTREACH AND ENGAGEMENT
4.1 Graphic Design, Visualizations & Collateral Materials 3 3 3 16 8 30 30 6 0 $0.00 99 $16,199.78
4.2 Stakeholder Focus Groups 8 3 2  40 $10,037.27 53 $13,826.47
4.3 Walking Tours 14 5 0 $0.00 19 $5,868.28
4.4 Public Surveys 1 2 15 5 5 1 0 $0.00 29 $8,583.96
4.5 Mobility Needs and Opportunities Forums and Pop-Up Engagement 2 4 2 48 $12,044.72 56 $14,797.51
4.6 On-line Survey of Proposed Concepts and Recommendations 1 2 15 5 5 1 0 $0.00 29 $8,583.96

SUBTOTAL - TASK 4 7 0 4 0 59 0 16 0 0 0 0 0 0 0 0 0 0 0 0 0 19 16 8 30 30 8 88 $12,044.72 285 $67,859.96

TASK 5 - PLAN DEVELOPMENT
5.1 BRT and ATP Alternatives 8 24 8 24 4 40 24 16 8 8 40 24 40 24 24 24 55 $15,814.07 395 $83,711.61
5.2 Implementation and Funding Strategy 20 16 20 4 10 8 40 12 12 8 85 $20,421.82 235 $57,581.45
5.3  Plan Document 4 16 8 8 16 40 4 4 4 10 10 0 $0.00 124 $21,696.35
5.4  Plan Review 2 2 4 6 4 2 5 0 $0.00 25 $6,402.79

SUBTOTAL - TASK 5 6 0 0 0 52 4 60 24 24 8 8 6 96 40 92 0 36 28 28 2 5 0 0 10 10 0 140 $20,421.82 779 $169,392.20

TASK 6 - FINAL PLAN REVIEW AND APPROVAL
6.1 Final Plan Review and Approval 4 16 4 4 8 16 2 2 0 $0.00 56 $12,752.58

SUBTOTAL - TASK 6 4 0 0 0 16 0 4 0 4 0 0 0 8 0 16 0 0 0 0 2 2 0 0 0 0 0 0 $0.00 56 $12,752.58

TASK 7 - COORDINATION WITH ACTIVE TRANSPORTATION MASTER PLAN PROJECT
7.1 Conceptual Design Alternatives 2 4 3 0 $0.00 9 $2,492.08
7.2 Cost Estimates 3 $749.44 3 $749.44
7.3 Traffic and Safety Impact Analysis 2 $561.15 2 $561.15

SUBTOTAL - TASK 7 0 0 2 0 4 0 3 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 0 5 $1,310.58 14 $3,802.66

Optional Tasks
ODCs $636.00 0 $2,206.00
SUBCONSULTANTS 0

TOTAL TASK ORDER COST 100 16 76 23 281 6 121 48 54 12 12 10 140 86 167 60 48 40 40 16 37 16 8 40 40 8 558 $136,093.30 2,063 475,743.71$          

TO
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